OFFICE OF THE EXECUTIVE ENGINEER, HEMAVATHY CANAL DIVISION, No. 2, HOLENARASIPURA.

Brief Tender Notification, dated 12th September 1975.

No. HCD-2/DB-1/TND/EMB/LBC/19 & 20/75-76/3173. Separate percentage rates sealed tenders in duplicate in the prescribed form superscribed with name of work are invited from the Registered Contractors of Karnataka PWD of Class specified in Col. 11 for the following works and will be received by the Executive Engineer, No. 2, Hemavathy Canal Division, Holenarasipura upto 4-00 P. M on 20th and 9th as noted in statement.

Sl. No.	Name and location of work	Cost of work put to tender	E. M. D. at 2½% of the amount in Col. 3	Cost of tender document	Period for completion of work excludin monsoon period from 15th June to 15th September	Date of receipt of application for issue of blank tender forms together with the cost of tender forms	Date of issue of blank tender forms	Last date for receipt of completed tender documents	Division to which work is attached	Class of Contractors eligible to quote
1	2	3	4	5	6	7	8	9	10	11
		Rs.	Rs.	Rs.						
1	Construction of Embankment at ch : 18000 to 18622 M. on the entrance side of Mavinakere Aqueduct of HLBC	12,32,372	30,810	309-00	12 Months	6-10-1975 to 8-10-1975	17—10—1975	20—10—1975 upto 4-00 P.M.	Hemavathy Canal Division No. 2, Holenarasipura (Hassan District)	Class I and above
2	do do ch : 19785 to 20000 M. on the exit side of Mavinakere Aqueduct of H. L. B. C.	3,42,550	8,564	61—80	8 Months					do II do
3	do cart bridge at ch : 9750 M. in KM 10 of HRBC (II Call)	31,642	792	20—60	5 Months					do III do
4	do at ch : 13550 M. in KM. 14 of RBC (II Call)	30,134	754	20—60	5 Months					do III do
5	do at ch : 13950 M. in KM. 14 of RBC (II Call)	30,823	771	20—60	5 Months					do III do
6	Earthwork excavation of H. L. B. C. KM. 34 ch : 33000 to 33200 M. (Balance works (II Call)	1,47,170	3,680	20—60	8 Months	1-10-1975	6-10-1975	9-10-1975 upto 4-00 P.M.		do III do
7	do do KM 34 ch : 33500 to 34000 M. of H.L.B.C. (Balance works (II Call)	1,25,571	3,139	20—60	8 Months					do III do
8	Constn. of Inlet at ch : 603 of H.R.B.C.	8,887	223	20—60	3 Months					do IV do
9	Earthwork excavation of H.R.B.C. KM. 36 ch : 35450-35550M. (Balance work (III Call)	95,297	2,383	20—60	5 Months					do III do
10	do do KM. 36 ch : 35550 to 35650 M. (Balance work II Call)	96,525	2,414	20—60	5 Months					do III do

1	2			3	4	5	6	7	8	9	10
11	Earthwork excavation of HRBC KM. 36, Ch. 35650 M to 35700 M. (Balance work III Call)			76,560	1,914	20—60	5 Months	1-10-1975	6—10—1975	9—10—1975 upto 4-00 PM	Class III and above
12	do	KM. 36, Ch. 35700 to 35750	M.	do	1,21,706	3,043	20—60	do			do
13	do	KM. 36, Ch. 35750 to 35775	M.	do	71,131	1,779	20—60	6 Months			do
14	do	KM. 36, Ch. 35775 to 35800	M.	do	72,299	1,933	20—60	5 Months			do
15	do	KM. 36, Ch. 35800 to 35850	M.	do	1,69,209	4,231	20—60	8 do			do
16	do	KM. 36, Ch. 35850 to 35900	M.	do	1,85,962	46,50	20—60	8 do			do
17	do	KM. 36, Ch. 35900 to 35950	M.	do	1,37,263	34,32	20—60	5 Months			do
18	do	KM. 36, Ch. 35950 to 36000	M.	do	94,282	23,58	20—60	do			do

The tenders will be opened on the same day if possible in the presence of Contractors or their authorised agents who may choose to be present on that day at 4-30 P.M In case tender documents have to be sent by post an extra cost of Rs. 5 per set has to be sent to meet the postal charges but the department will not be held responsible for delay in transit, etc. The Officer competent to accept tender shall have the right to reject any or all the tenders without assigning any reasons

Further details will be available for inspection at the Office of the Executive Engineer, Hemavathy Canal Division No. 2, Holenarasipura from 6th October 1975 and 1st October 1975 and no conditional clause will be accepted.

533

S NAGARAJA RAO, *Executive Engineer.*